


BIDDERS												
			Three Dog Construction				Secor			BAM LLC		
Item No.	Approximate Quantity	Name of Pay Item with Unit Bid Price Written in Words	Unit	Bid Price per Pay Unit	Total Bid Item	Total Modifications	Bid Price per Pay Unit	Total Bid Item	Total Modifications	Bid Price per Pay Unit	Total Bid Item	Total Modifications
A-1	All Required	Mobilization and Demobilization	Lump Sum	\$ 22,434.00	\$ 22,434.00	\$ -	\$ 3,000.00	\$ 3,000.00	\$ -	\$ 5,000.00	\$ 5,000.00	\$ -
A-2	175 cubic yards	D-1 Surfacing Per cubic yard	Per C.Y.	\$ 40.00	\$ 7,000.00	\$ -	\$ 93.00	\$ 16,275.00	\$ -	\$ 100.00	\$ 17,500.00	\$ -
A-3	148 Linear Feet	4' high chain link fence Per Lineal Foot	Per L.F.	\$ 35.00	\$ 5,180.00	\$ -	\$ 32.00	\$ 4,736.00	\$ -	\$ 75.00	\$ 11,100.00	\$ -
A-4	86 square feet	Concrete Retaining Wall Per Square Foot	Per S.F.	\$ 63.00	\$ 5,418.00	\$ -	\$ 80.00	\$ 6,880.00	\$ -	\$ 50.00	\$ 4,300.00	\$ -
A-5a	180 Tons	Asphalt Concrete Pavement Per Ton	Per Ton	\$ 228.00	\$ 41,040.00	\$ -	\$ 170.00	\$ 30,600.00	\$ -	\$ 175.00	\$ 31,500.00	\$ -
A-6	All Required	Painting and Striping Lump Sum	Lump Sum	\$ 2,900.00	\$ 2,900.00	\$ -	\$ 1,100.00	\$ 1,100.00	\$ -	\$ 3,000.00	\$ 3,000.00	\$ -
TOTAL BID SCHEDULE A					\$ 83,972.00			\$ 62,591.00			\$ 72,400.00	
Item No.	Approximate Quantity	Name of Pay Item with Unit Bid Price Written in Words	Unit	Bid Price per Pay Unit	Total Bid Item	Total Modifications	Bid Price per Pay Unit	Total Bid Item	Total Modifications	Bid Price per Pay Unit	Total Bid Item	Total Modifications
1.1	148 Linear Feet	Concrete Curb Per Lineal Foot	Per L.F.	\$ 35.15	\$ 5,202.20	\$ -	\$ 56.00	\$ 8,288.00	\$ -	\$ 38.00	\$ 5,624.00	\$ -
TOTAL ADDITIVE ALTERNATE No. 1					\$ 5,202.20			\$ 8,288.00			\$ -	

I hereby certify that on February 18, 2010, at 2:00 p.m. I opened the bids received for the referenced project.



Borough Clerk or Deputy Clerk