

**KETCHIKAN GATEWAY BOROUGH
REQUEST FOR PROPOSALS**

**CONSTRUCTION MANAGER / GENERAL CONTRACTOR BEST VALUE SERVICES
FOR THE KETCHIKAN AQUATIC CENTER CONSTRUCTION AND GATEWAY
RECREATION CENTER REROOF**

ADDENDUM #2

ADDENDUM RELEASE DATE: October 22, 2010

DESIGN DOCUMENT CHANGES:

Change 1 – Geotechnical Report – REVISE: Replace the second page of the Geotechnical report with the attached sheet.

Change 2 – Corrections to Additive Alternate No. 4 – Add the following clarifications:

- ADD: Sketch file labeled "CMGC RFP Addendum 2 - Additive Alternate 4 Clarifying sketch.pdf" which shows the elevations along grid line C between grid lines 6 and 7.
- Specification Section 01230, Part 3, 3.1, D, 1, b (Alternate No. 4 base bid) REVISE the reference from D1/A4.05 to D2/A4.05 and B1/A4.07.
- Specification Section 01230, Part 3, 3.1, D, 2, b (Alternate No. 4 alternate) REVISE the reference from D1/A4.05 to D2/A4.05.

Change 3 – Correction of Glazing Types on Sheets A7.03 and A7.04

- REVISE Sheet A7.03, all glazing types from type "S" to "I".
- REVISE Sheet A7.04, all glazing types from type "I" to "S".

Change 4 – SWPPP – ADD: The Storm Water Pollution Prevention Plan (SWPPP) is required and shall be the contractor's responsibility.


Dan Bockhorst
Borough Manager

--- END OF ADDENDUM #2---